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AM-0004                                        Standard Form 30
RFP No. DACA83-02-R-0003                       Page 2 of 2 Pages
Item 14 (Continued)

1.  CHANGES TO SPECIFICATIONS.  Attached hereto are new and revised
pages and sections to the specifications.  The revision mark "(AM-
0004)" is shown on each page.

A.  REVISED PARAGRAPHS.  The following are revised paragraphs to the
specifications.  Changes are indicated in bold.  The following
are new, revised, and deleted paragraphs to the specification.

B.  NEW PAGES.  The following paragraphs are added to the
specification:

DIVISION 01
Section 01451
Section 01900
Submittal Register Water Tank

WATER TANKS
 Section 03314

COLD STORAGE FACILITY
  Section 13280 Hazard Survey Attachment

C.  DELETED PAGES.  The following paragraphs are deleted from the
specifications:

DIVISION 01
Section 01900
Submittal Register

COLD STORAGE FACILITY
Section 01300 and Submittal Register

2.  The proposal due date of March 1, 2002, 2:00 P.M. Hawaiian Standard
Time (HST) remains unchanged.
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1996) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (1995b) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with quality requirements specified in the contract.  The project 
superintendent in this context shall mean the individual with the 
responsibility for the overall management of the project including quality 
and production.

3.2   QUALITY CONTROL PLAN

3.2.1   General

The Contractor shall furnish for review by the Government, not later than 
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30 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, test, records, and forms to be used.  
The Government will consider an interim plan for the first 90 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.2   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.  Technicians responsible for sampling and testing of 
concrete shall be certified by the American Concrete Institute 
(ACI) or the Concrete Technicians Association of Hawaii (CTAH).  
Proof of certification shall be included in the CQC Plan.  
Personnel qualifications may be furnished incrementally as the 
work progresses, but in no case, less than fourteen (14) calendar 
days before personnel are required on the job.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
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identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.3   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 7 calendar days prior to the Coordination Meeting.  
During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   General

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure contract 
compliance.  The Contractor shall provide a CQC organization which shall be 
at the site at all times during progress of the work and with complete 
authority to take any action necessary to ensure compliance with the 
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contract.  All CQC staff members shall be subject to acceptance by the 
Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a construction person with a 
minimum of 5 years in related work.  This CQC System manager shall be on 
the site at all time during construction and shall be employed by the prime 
Contractor.  The CQC System Manger shall be assigned no other duties.  An 
alternate for the CQC System Manager shall be identified in the plan to 
serve in the event of the System Manager's absence.  The requirements for 
the alternate shall be the same as the designated CQC System Manager.

3.4.3   CQC Personnel

In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager.  If it is subsequently 
determined by the Contracting Officer that the minimum contract CQC 
requirements are not being met, the Contractor may be required to provide 
additional staff personnel to the CQC organization at no cost to the 
Government. 

3.4.4   Additional Requirement

The CQC System Manager shall have completed the course entitled 
"Construction Quality Management For Contractors".  This course is 
periodically offered at the General Contractors Association of Hawaii.

3.4.5   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS

Submittals shall be made as specified in Section 01330 SUBMITTAL 
PROCEDURES.  The CQC organization shall be responsible for certifying that 
all submittals are in compliance with the contract requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
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include:

a.  A review of each paragraph of applicable specifications.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 72 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.
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e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 72 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if the quality of on-going work is unacceptable, 
if there are changes in the applicable CQC staff, onsite production 
supervision or work crew, if work on a definable feature is resumed after a 
substantial period of inactivity, or if other problems develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall obtain the services of an industry 
recognized testing laboratory, or may establish a testing laboratory at the 
project site acceptable to the Contracting Officer.  However, tests 
contractually required to be performed by an industry recognized testing 
laboratory shall not be accomplished by the Contractor established on-site 
laboratory.   The Contractor shall perform the following activities and 
record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.
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d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Laboratory Accreditation

The testing laboratory performing the actual testing on the project shall 
be accredited by one of the following laboratory accreditation authorities:

American Association of State Highway and Transportation Officials
National Voluntary Laboratory Accreditation Program
American Association for Laboratory Accreditation
Washington Association of Building Officials

The testing laboratory shall submit an acknowledgement letter from one of 
the listed laboratory accreditation authorities indicating that the 
application for accreditation has been received and the accreditation 
process started.

3.7.2.2   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.3   Capability Recheck

If the selected laboratory fails the capability check, the Contractor shall 
reimburse reimburse the Government for each succeeding recheck of the 
laboratory or the checking of a subsequently selected laboratory.  Such 
costs will be deducted from the contract amount due the Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
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borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to a testing 
laboratory on the Island of Oahu, State of Hawaii, designated by the 
Contracting Officer.  Coordination for each specific test, exact delivery 
location, and dates will be made through the Government field office.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the completion of all work or any increment thereof established by a 
completion time stated in the Special Clause entitled "Commencement, 
Prosecution, and Completion of Work," or stated elsewhere in the 
specifications, the CQC System Manager shall conduct an inspection of the 
work and develop a punch list of items which do not conform to the approved 
drawings and specifications.  Such a list of deficiencies shall be included 
in the CQC documentation, as required by paragraph DOCUMENTATION below, and 
shall include the estimated date by which the deficiencies will be 
corrected.  The CQC System Manager or staff shall make a second inspection 
to ascertain that all deficiencies have been corrected.  Once this is 
accomplished, the Contractor shall notify the Government that the facility 
is ready for the Government Pre-Final inspection.

3.8.2   Pre-Final Inspection

The Government will perform this inspection to verify that the facility is 
complete and ready to be occupied.  The QC Manager shall develop a punch 
list of items which do not conform to the contract documents.  The 
Government will review the punch list and add to or correct the items 
listed.  The QC Manager shall incorporate Government comments and provide a 
Pre-Final Punch List.   The Contractor's CQC System Manager shall ensure 
that all items on this list have been corrected before notifying the 
Government so that a Final inspection with the customer can be scheduled.  
Any items noted on the Pre-Final inspection shall be corrected in a timely 
manner.  These inspections and any deficiency corrections required by this 
paragraph shall be accomplished within the time slated for completion of 
the entire work or any particular increment thereof if the project is 
divided into increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at this inspection.  
Additional Government personnel including, but not limited to, those from 
Base/Post Civil Facility Engineer user groups, and major commands may also 
be in attendance.  The final acceptance inspection will be formally 
scheduled by the Contracting Officer based upon results of the Pre-Final 
inspection.  Notice shall be given to the Contracting Officer at least 14 
days prior to the final acceptance inspection and shall include the 
Contractor's assurance that all specific items previously identified to the 
Contractor as being unacceptable, along with all remaining work performed 
under the contract, will be complete and acceptable by the date scheduled 
for the final acceptance inspection.  Failure of the Contractor to have all 
contract work acceptably complete for this inspection will be cause for the 
Contracting Officer to bill the Contractor for the Government's additional 
inspection cost in accordance with the contract clause titled "Inspection 
of Construction".
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3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase should be identified (Preparatory, Initial, Follow-up).  
List deficiencies noted along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals reviewed, with contract reference, by whom, and action 
taken.

g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
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noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

        -- End of Section --
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SECTION 01900

MISCELLANEOUS PROVISIONS

PART 1   GENERAL

1.1   REFERENCES

The publications listed  below form a part of this specification to the
extent referenced.  The publications are referred to in the text by basic
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 240 (1993) Heat-Resisting Chromium and 
Chromium-Nickel Stainless Steel Plate, 
Sheet, and Strip for Pressure Vessels 

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having a "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES: 

SD-01 Data

Equipment Data; FIO.  

A list of all equipment furnished under this contract.  This list shall 
include, but not be limited to, each piece of equipment with a serial 
number, and shall include all information shown on the manufacturer's 
nameplate, so as to positively identify the piece of equipment.  This list 
shall also include the cost of each piece of equipment (less installation 
costs) F.O.B. construction site.  This list shall be furnished as soon as 
possible after equipment is purchased.  The list shall consist of one (1) 
reproducible and three (3) copies, and shall be furnished to the 
Contracting Officer not later than thirty (30) calendar days prior to 
completion of any segment of the contract work which has an incremental 
completion date. 

SD-04 Drawings

As-Built Drawings; FIO.  

SD-07 Certificates

Products Containing Recovered Materials; FIO.

The Contractor shall submit manufacturer's certification attesting that 
product meets or exceeds EPA's recovered material guidelines.

SD-09 Reports

Inspection of Existing Conditions; FIO.  
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A written report with color photographs noting the condition of the 
existing facilities at the time of the inspection.  One copy of the report 
including photographs shall be submitted to the Contracting Officer, prior 
to construction. 

Test Resport; GA.  

A written report from water tank leakage test in accordance with ACI 350.1R.

SD-18 Records

Dust Control; GA.  

Method(s) of dust control. 

Excavation/Trenching Clearance; FIO.  

Prior to start of any excavation or trenching work, the Contractor shall 
obtain clearance, in writing, from the appropriate communications agency 
and base or area engineer.  Copies of all correspondence shall be provided 
the Contracting Officer.  Normal coordination time for obtaining the 
necessary permits is approximately fifteen (15) calendar days.  The 
Contractor shall advise the Contracting Officer promptly when it appears 
that the normal coordination time will be exceeded. 

Condition of Contractor's Operation or Storage Area; FIO.

The Contractor shall submit to the Contracting Officer photographs and/or 
videos depicting the condition of the Contractor's Operation or Storage 
Area.

1.3   CONTRACTOR QUALITY CONTROL

To assure compliance with contract requirements, the Contractor shall 
establish and maintain quality control for materials and work covered by 
all sections of the TECHNICAL REQUIREMENTS in accordance with Section 01451 
CONTRACTOR QUALITY CONTROL.  Records shall be maintained for all operations 
including sampling and testing.

1.4   AS-BUILT DRAWINGS

As-built drawings shall be in accordance with SPECIAL CONTRACT REQUIREMENT 
entitled "AS-BUILT DRAWINGS". 

1.5   DUST CONTROL

The amount of dust resulting from the Contractor's work shall be controlled 
to prevent the spread of dust to occupied portions of the construction site 
and to avoid creation of a nuisance in the surrounding area.  Use of water 
will not be permitted when it will result in, or create, hazardous or 
objectionable conditions such as flooding and pollution.  Measures shall 
also be taken for dust control along haul routes and equipment parking 
areas. 

1.6   PROTECTION

The Contractor shall take all necessary precautions to insure that no 
damages to private or public property will result from his operations.  Any 
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such damages shall be repaired or property replaced by the Contractor in 
accordance with the CONTRACT CLAUSES entitled "PERMITS AND 
RESPONSIBILITIES" and "PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
EQUIPMENT, UTILITIES, AND IMPROVEMENTS", without delay, and at no cost to 
the Government. 

1.6.1   Warning Signs and Barricades

The Contractor shall be responsible for posting warning signs or erecting 
temporary barricades to provide for safe conduct of work and protection of 
property. 

1.6.2   Protection of Grassed and Landscaped Areas

The Contractor's vehicles shall be restricted to paved roadways and 
driveways.  Vehicles shall not be driven or parked on grassed and/or 
landscaped areas except when absolutely necessary for the performance of 
the work and approved in advance by the Contracting Officer.  Grassed or 
landscaped areas damaged by the Contractor shall be restored to their 
original condition without delay and at no cost to the Government. 

1.6.3   Protection of Trees and Plants

Where necessary, tree branches and plants interfering with the work may be 
temporarily tied back by the Contractor to permit accomplishment of the 
work in a convenient manner, so long as they will not be permanently 
damaged thereby.  If this is not feasible, they may be pruned, subject to 
written approval by the Contracting Officer. 

1.6.4   Protection of Building From the Weather

The interior of the building and all materials and equipment shall be 
protected from the weather at all times. 

1.7   RESTORATION WORK

Existing conditions or areas damaged or disturbed by the Contractor's 
operations shall be restored to their original condition, or near original 
condition as possible, to the satisfaction of the Contracting Officer. 

1.8   REMOVAL AND DISPOSAL

The Contractor shall salvage or recycle waste to the maximum extent 
practical as it relates to the capabilities of local industries.  A record 
of the quantity of salvaged or recycled materials shall be maintained by 
the Contractor during the length of the project and submitted to the 
Contracting Officer at acceptance of the project. Quantities shall be 
recorded in the unit of measure of the industry.  Reuse of materials on the 
site shall be considered a form of recycling.  An example of such reuse 
would be the use of acceptable excavated materials as fill.

1.8.1   Title to Materials

Title to all materials and equipment to be removed, except as indicated or 
specified otherwise, is vested in the Contractor upon receipt of notice to 
proceed.  The Government will not be responsible for the condition, loss or 
damage to such property after the Contractor's receipt of notice to 
proceed.  Items indicated to be removed shall be removed and disposed of 
off island at the Contractor's responsibility and expense before the 
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completion and final acceptance of the work, and such materials shall not 
be sold on the site. 

1.8.2   Rubbish and Debris

Rubbish and debris shall be removed from Government-controlled property 
daily unless otherwise directed, so as not to allow accumulation inside or 
outside the building.  Materials that cannot be removed daily shall be 
stored in areas designated by the Contracting Officer. 

1.9   INTERFERENCE WITH GOVERNMENT OPERATIONS

The Contractor shall establish work procedures and methods to prevent 
interference with existing operations within or adjacent to the 
construction area.  Free passage into adjoining or adjacent buildings not 
in the contract will not be permitted except as approved by the Contracting 
Officer.  Procedures and methods shall also provide for safe conduct of 
work and protection of property which is to remain undisturbed. 

1.9.1   Coordination

The Contractor shall coordinate all work with the Contracting Officer to 
minimize interruption and inconvenience to the occupants or to the 
Government.  Scheduling and programming of work will be established during 
the pre-construction conference. 

1.9.2   Utilities and Facilities

All utilities and facilities within the area shall remain operable and 
shall not be affected by the Contractor's work, unless otherwise approved 
in writing in advance by the Contracting Officer.  

1.9.3   Staking and Flagging Existing Utilities

The Contractor, prior to start of any excavation or trenching work, shall 
verify the location of all utility lines shown on the drawings which are 
within the areas of work, and shall mark, stake, or flag each utility line 
along trench alignments and under areas of excavation under this project, 
as approved.  Utility lines so located shall be noted on the drawings. 

1.9.4   Project Site

The Logistic Contractor (RSE) is using the project site to store 
construction materials.  The Logistic Contractor will remove the 
construction materials from the project site upon receipt of writing notice 
from the Contractor, via the Contracting Officer.  The Contractor shall 
take into consideration that the Logistic Contractor will take 30 calendar 
days remove the stored materials from the project site.

1.9.5   Contractor Furnished Transportation for Government Use

Provide one (1/4 ton) 227 kg pickup, one (1/2 ton) 454 kg pickup, and one 
van for Government use for the duration of contract.  Provide fuel, oil, 
accessories and services as required to keep the vehicles in operating 
conditions at all times.  Contractor furnished transportation shall be at 
no cost to the Government.

1.10   CONTRACTOR'S OPERATIONS OR STORAGE AREA
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At the request of the Contractor, an open operations or storage area will 
be made available within the installation, the exact location of which will 
be determined by the Government.  The Contractor shall be responsible for 
the security necessary for protection of his equipment and materials, and 
shall maintain the area free of debris.  No rusty or unsightly materials 
shall be used for providing the secure measure and such measure shall be 
erected in a workmanlike manner.  Before any construction commences on 
establishing the operation/storage area, Contractor shall take photographs 
and/or videos of the site in order to establish the original conditions of 
the site.  A duplicate set shall be made and submitted to the Government 
for its files.  Upon completion and prior to the final acceptance of the 
contract work, the Contractor shall restore the area to its original 
condition. 

1.11   WORKING DIRECTIVES

1.11.1   Working Hours

All work shall be performed between the hours of 0730 to 1600 HST, Monday 
through Friday.  No work shall be accomplished on Saturdays, Sundays, and 
all federal holidays without written permission from the Contracting 
Officer.  Such written permission shall be available at the job site at all 
times during construction.  

1.12   STAINLESS STEEL TYPE 316

All steel indicated on the drawings and specifications for construction in 
exterior and non-air conditioned spaces shall be stainless steel, type 316, 
passivated conforming to ASTM A 240.  This requirement shall supercede all 
requirements noted on other sections in this Project Specifications and 
shall include but not be limited to sheet metal, fasteners, screens, 
frames, etc.

1.13   USE OF PRODUCTS CONTAINING RECOVERED MATERIALS

Recovered materials are materials manufactured from waste material and 
byproducts that have been recycled or diverted from solid waste.  The 
Contractor shall give preference to products containing recovered material 
when price, performance, and availability meet project requirements.  A 
listing of products, including the recommended recovered material content, 
is provided by the Environmental Protection Agency at 
http://www.epa.gov/cpg/products.htm. Only those products having recovered 
material content equal to or greater than EPA guidelines shall be used to 
meet this requirement.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)
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SECTION 03314

CONCRETE WATER TANK TESTING AND DISINFECTION

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only.

ACI INTERNATIONAL (ACI)

ACI 350.1R (1993) Testing Reinforced Concrete 
Structures for Watertightness

AMERICAN WATER WORKS ASSOCITION (AWWA)

AWWA C652 Disinfection of Water-Storage Facilities 

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section  01330 SUBMITTAL 
PROCEDURES.

SD-06 Test Reports

Test reports for watertightness of concrete water tanks; FIO

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   CONCRETE WATERTIGHTNESS TESTING 

3.1.1   Start Of Testing

Completed tank shall be cured for a period of 60 days prior to testing for 
watertightness.

3.1.2   Repair Of Concrete Cracks

All visible shrinkage cracks shall be sealed with epoxy injection in 
existing walls and new concrete floor slab

3.1.3   Watertightness Test Procedures

Testing of water tank shall be in accordance with ACI 350.1R. (attached)

3.1.4   Minimum Water Level Drop For Testing

The filled tank shall be monitored until water level drops ½" or over a 
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period of three days, whichever comes first.

3.1.5   Maximum Allowable Leakage For Testing

Maximum allowable leakage is 0.1% per 24 hour period (adjusted upward for 
evaporation and temperature)

3.1.6   Repair Of Leaks

If tank does not meet leakage criteria, water shall be pumped to another 
tank for reuse.  Sealants shall be inspected and repaired as necessary.  
Tank shall be retested after repairs have been made.  Process shall be 
repeated until concrete tank has passed test for watertightness

3.2   DISINFECTION

3.2   Disinfection Procedures

All concrete tank surfaces in contact with water shall be disinfected in 
accordance with AWWA C652 (attached) except that disinfection shall be with 
a sprayed 500 ppm chlorine solution.

3.3   Environmental Permits For Disposal Of Chlorine Solution

Contractor shall obtain all necessary environmental permits required for 
disposal of used chlorine disinfection solution.  
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